Addendum Number 1

For

MUSC BSB Laboratory and Laboratory Support

Medical University of South Carolina

State Project No. H51-N331-PG

Prepared By

SGA Architecture

Date of Issuance: June 1, 2015

To: All Plan Holders of Record

The following items for the above named project shall become part of the Contract Documents dated May 6, 2015. Where any item called for in the Specifications, or indicated on the drawings is not supplemented hereby, the original requirements shall remain in effect. Where any original item is amended, voided, or superseded hereby, the provisions of such item not specifically amended, voided or superseded, shall remain in effect. It is the responsibility of the Contractors to inform all sub-contractors and suppliers of the issues and items affecting the bidding and project herein contained. Contractor shall acknowledge the receipt of this Addendum 1 in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

Pre-Bid Conference

1.1 The Pre-Bid Conference was held on 5/28/15 at 9 am in Engineering & Facilities, Room 209, 97 Jonathan Lucas Street, Charleston, SC. See meeting minutes and attendance sheet attached.

Specifications

2.1 Section 122413 Roller Shades - 2.2.A Regular Shade Material Add “Basis of Design - Phifer SheerWeave 4500”

Attachments:
Pre-Bid Sign-In Sheet
Pre-Bid Conference Meeting Minutes

End of Addendum No. 1
<table>
<thead>
<tr>
<th>Name</th>
<th>Company</th>
<th>Email or Phone Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Don Baus</td>
<td>SGA</td>
<td><a href="mailto:don@sgaarchitecture.com">don@sgaarchitecture.com</a></td>
</tr>
<tr>
<td>Ben Thomas</td>
<td>HITT</td>
<td><a href="mailto:Bbrackett@hitt-gc.com">Bbrackett@hitt-gc.com</a></td>
</tr>
<tr>
<td>Christina McAlhaney</td>
<td>Brantley Construction</td>
<td><a href="mailto:christina@brantleyconstruction.com">christina@brantleyconstruction.com</a></td>
</tr>
<tr>
<td>Mike Peterson</td>
<td>Stenstrom &amp; Associates</td>
<td><a href="mailto:macks@stenstromandassociates.com">macks@stenstromandassociates.com</a></td>
</tr>
<tr>
<td>Jay Sipes</td>
<td>Southern Atlantic Mechanical</td>
<td><a href="mailto:jsipes@samcosc.com">jsipes@samcosc.com</a></td>
</tr>
<tr>
<td>Eric Stoehr</td>
<td>SOUTHERN ATLANTIC MECHANICAL</td>
<td><a href="mailto:estoehe@samcosc.com">estoehe@samcosc.com</a></td>
</tr>
<tr>
<td>Curtis Wise</td>
<td>MUSC</td>
<td><a href="mailto:wisewc@musc.edu">wisewc@musc.edu</a></td>
</tr>
<tr>
<td>Tyler Wimmer</td>
<td>Hogan Construction Group</td>
<td><a href="mailto:twimmer@hoganconstructiongroup.com">twimmer@hoganconstructiongroup.com</a></td>
</tr>
<tr>
<td>Bob Lisa</td>
<td>NBM Construction</td>
<td><a href="mailto:bjl@nbmconstruction.com">bjl@nbmconstruction.com</a></td>
</tr>
<tr>
<td>Dennis Richardson</td>
<td>TENFINGER CONSTRUCT-Group LLC</td>
<td><a href="mailto:dennis@tenfingerassociates.com">dennis@tenfingerassociates.com</a></td>
</tr>
<tr>
<td>Roger Finch</td>
<td>Chastain Construction Inc.</td>
<td><a href="mailto:bids@chastainconstruction.com">bids@chastainconstruction.com</a></td>
</tr>
</tbody>
</table>
# Sign In Sheet

**14020_ MUSC BSB DENTAL LABORATORY AND LABORATORY SUPPORT RENOVATIONS**  
State Project No. H51-N331-PG  
Pre-Bid Conference  
May 28, 2015  9:00am

<table>
<thead>
<tr>
<th>Name</th>
<th>Company</th>
<th>Email or Phone Number</th>
</tr>
</thead>
</table>
| Vance Alexander | J. Musselmon Construction | 843-225-6464  
Jmie@jmusselmonconstruction.com |
| ESTIMATING    | Cullum Constructors   | Bids@culluminc.com                  |
| Patrick Sykes | WHITING TURNER        | Patrick.sykes@whiting-turner.com    |

---

SGA  
Charleston - Pawleys Island - Myrtle Beach
Meeting Minutes

To: All Bidders
From: Don Baus
CC: SGA Project File

Attendees: See attendance sheet attached
Date: June 1, 2015

Project Name: Dental Laboratory and Laboratory Support Renovations
Project #: H51-N331-PG

RE: Pre-Bid Conference Meeting Minutes
Pages Included: 1

- The Pre-Bid Conference was held on May 28, 2015 at 10 am in Engineering & Facilities, Room 209, 97 Jonathan Lucas Street, Charleston, SC. See attendance sheet attached.

- Project is a rebid of previously bid project but scope differs from previous project.

- There will be 2 substantial completions with a 30 day interruption.

- Only bid the written word and drawings.

- Questions will be accepted in writing only to Architect until 3 pm June 3, 2015.

- Final Addendum to be issued no later than 3 pm June 4, 2015.

- Only one (1) parking space & one (1) dumpster space will be provided for the Contractor.

- Areas will not be occupied during construction.

- Substitution requests will be accepted through Tuesday June 2, 2015