Addendum Number 1

September 7, 2016

Deferred Maintenance - Wellness Center Roof Repairs

Owner Project Number: H51-9820-PG

Prepared by:

ADC Engineering, Inc.
1226 Yeamans Hall Road
Hanahan, South Carolina 29410

To Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated August 10, 2016 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 2 pages and the attachments listed.

Changes to Prior Addenda:

1. There have been no prior addenda.

Changes to Procurement Requirements:

2. None.

Changes to Contracting Requirements:

3. Question: When are additional questions due?
   Answer: Questions to be submitted in the same time frame as the substitution requests. See OSE Form 00201, 2.14.

4. Question: Is all wood blocking to be replaced?
   Answer: All exposed wood blocking used as supports shall be replaced with prefabricated supports.

5. Question: Are all penetrations and terminations to be raised a minimum of 8 inches above the finished roof?
   Answer: Only if specifically noted on all new curb/flashing required.

6. Question: Are conduits required to be disconnected/raised?
   Answer: Only to extent required to complete the repairs.
Changes to Specifications:
7. None.

Changes to Drawings:
8. None.

End of Addendum Number 1